

Republic of the Philippines
CITY OF SANTA ROSA
Province of Laguna

CIVIL WORKS BID-OUT
1st Quarter, FY 2018


No.	Reference	Name of Project	Approved Budget for the Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	I-2018-001	Improvement of 4th Floor Building A Intended for Budget Office, City Hall Bldg. A, Poblacion	Php 2,962,136.89	City Hall Bldg. A, Poblacion	RESU CONSTRUCTION	RODOLFO E. SOLIMAN, JR. - B1 L44 St. Francis XIV Subd., Brgy. Balibago, City of Santa Rosa, Laguna	Php 2,959,038.54	February 20, 2018	81 CD
2	I-2018-002	Lot 1 – Installation/Construction of Streetlights at P-6, Brgy. Dila	Php 1,498,483.59	P-6, Brgy. Dila	POWER K CONSTRUCTION SUPPLY & SERVICES	KENNEDY T. HAW - Brgy. Aplaya, Pila, Laguna	Php 1,496,483.00	March 20, 2018	45 CD
3	I-2018-002	Lot 2 – Installation/Construction of Streetlights at Brgy. Kanluran	Php 1,499,970.08	Brgy. Kanluran	EDVER CONSTRUCTION & GENERAL MERCHANDISE	EDILBERTO P. MALAHITO - Jamaica Subd., Brgy. Sto. Angel Central, Sta. Cruz, Laguna	Php 1,496,794.01	March 20, 2018	45 CD
4	I-2018-002	Lot 3 – Installation/Construction of Streetlights at Lucero St., Brgy. Malusak	Php 1,498,843.31	Lucero St., Brgy. Malusak	HARVEE ENTERPRISES	HARVEE N. PONDARE - 252 Purok 4, Brgy. Aplaya, City of Santa Rosa, Laguna	Php 1,497,080.32	March 20, 2018	45 CD
5	I-2018-002	Lot 4 – Installation/Construction of Streetlights at P-6, Brgy. Cainingin	Php 1,499,628.88	P-6, Brgy. Cainingin	CHRISTIAN LEY CONSTRUCTION	RODOLFO I. ANGELES - 20 P. Burgos St., Brgy. Uno, Cabuyao, Laguna	Php 1,496,591.06	March 20, 2018	45 CD
6	I-2018-002	Lot 5 – Installation/Construction of Streetlights at P-5, Brgy. Macabling	Php 1,499,927.76	P-5, Brgy. Macabling	HARVEE ENTERPRISES	HARVEE N. PONDARE - 252 Purok 4, Brgy. Aplaya, City of Santa Rosa, Laguna	Php 1,498,180.32	March 20, 2018	45 CD
7	I-2018-002	Lot 6 – Installation/Construction of Streetlights at Brgy. Santo Domingo	Php 1,499,615.65	Brgy. Santo Domingo	POWER K CONSTRUCTION SUPPLY & SERVICES	KENNEDY T. HAW - Brgy. Aplaya, Pila, Laguna	Php 1,497,615.00	March 20, 2018	45 CD
8	I-2018-002	Lot 7 – Installation/Construction of Streetlights at Brgy. Poooc	Php 1,499,960.83	Brgy. Poooc	ARETAS DEVELOPMENT & SUPPLY	JOMAR P. SARET - Purok 5, F. Reyes St., Brgy. Balibago, City of Santa Rosa, Laguna	Php 1,496,697.32	March 20, 2018	45 CD



Republic of the Philippines
CITY OF SANTA ROSA
Province of Laguna

CIVIL WORKS BID-OUT
1st Quarter, FY 2018

No.	Reference	Name of Project	Approved Budget for the Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
9	I-2018-002	Lot 8 – Installation/Construction of Streetlights at Brgy. Labas	Php 1,499,926.44	Brgy. Labas	R. T. AGNAZATA CONSTRUCTION	ROMULO T. AGNAZATA - B2 L22 Madrid St., Ciudad Grande Subd., Brgy. Market Area, City of Santa Rosa, Laguna	Php 1,495,937.20	March 20, 2018	45 CD
10	I-2018-002	Lot 9 – Installation/Construction of Streetlights at P-1, Brgy. Malilit	Php 1,499,677.81	P-1, Brgy. Malilit	POWER K CONSTRUCTION SUPPLY & SERVICES	KENNEDY T. HAW - Brgy. Aplaya, Pila, Laguna	Php 1,497,677.55	March 20, 2018	45 CD
11	I-2018-003	Lot 1 – Installation/Construction of Streetlights at P-5, Brgy. Balibago	Php 1,498,375.15	P-5, Brgy. Balibago	This project has been posted in the PhilGEPs and in the website of the City Government and is scheduled for Public Bidding on April 3, 2018.			April 3, 2018	45 CD
12	I-2018-003	Lot 2 – Installation/Construction of Streetlights at Brgy. Market Area	Php 1,499,905.28	Brgy. Market Area	This project has been posted in the PhilGEPs and in the website of the City Government and is scheduled for Public Bidding on April 3, 2018.			April 3, 2018	45 CD
13	I-2018-004	Lot 1 – Proposed Rehabilitation of Drainage Canal Along Rizal Blvd., Brgy. Dita	Php 1,499,980.03	Along Rizal Blvd., Brgy. Dita	This project has been posted in the PhilGEPs and in the website of the City Government and is scheduled for Public Bidding on April 3, 2018.			April 3, 2018	52 CD
14	I-2018-004	Lot 2 – Improvement of Drainage System at Purok 1, Brgy. Ibaba	Php 1,499,515.83	Purok 1, Brgy. Ibaba	This project has been posted in the PhilGEPs and in the website of the City Government and is scheduled for Public Bidding on April 3, 2018.			April 3, 2018	52 CD
15	I-2018-004	Lot 3 – Proposed Rehabilitation of Drainage Canal at Brgy. Tagapo	Php 1,499,972.20	Brgy. Tagapo	This project has been posted in the PhilGEPs and in the website of the City Government and is scheduled for Public Bidding on April 3, 2018.			April 3, 2018	50 CD
16	I-2018-004	Lot 4 – Proposed Rehabilitation of Drainage Canal at Brgy. Don Jose	Php 1,499,745.63	Brgy. Don Jose	This project has been posted in the PhilGEPs and in the website of the City Government and is scheduled for Public Bidding on April 3, 2018.			April 3, 2018	52 CD
17	I-2018-005	Proposed Concreting of Road at Sitio Aratan, Brgy. Pulong Santa Cruz	Php 1,499,995.35	Sitio Aratan, Brgy. Pulong Santa Cruz	This project has been posted in the PhilGEPs and in the website of the City Government and is scheduled for Public Bidding on April 3, 2018.			April 3, 2018	52 CD
18	I-2018-006	Lot 1 – Improvement of Multi-Purpose Building at Brgy. Aplaya	Php 1,499,716.16	Brgy. Aplaya	This project has been posted in the PhilGEPs and in the website of the City Government and is scheduled for Public Bidding on April 3, 2018.			April 3, 2018	60 CD



Republic of the Philippines
CITY OF SANTA ROSA
Province of Laguna

CIVIL WORKS BID-OUT
1st Quarter, FY 2018

No.	Reference	Name of Project	Approved Budget for the Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
19	I-2018-006	Lot 2 – Improvement of Multi-Purpose Building at Brgy. Sinalhan	Php 1,499,716.16	Brgy. Sinalhan		This project has been posted in the PhilGEPs and in the website of the City Government and is scheduled for Public Bidding on April 3, 2018.		April 3, 2018	60 CD
20	I-2018-007	Proposed Extension of Treasury and Assessor's Office at Building "A" Government Center	Php 13,998,628.08	Building "A" Government Center, J. P. Rizal Blvd.		This project has been posted in the PhilGEPs and in the website of the City Government and is scheduled for Public Bidding on April 3, 2018.		April 3, 2018	130 CD

Prepared by:

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

[Signature]
ATTY. NUMERIANO D. VILLENA
Head, BAC Secretariat

[Signature]
CEISO C. CATTINDIG, JR.
BAC Chairperson

[Signature]
DR. ERWIN M. ESCAL
BAC Vice-Chairperson

[Signature]
LAURA A. SY
BAC Member

[Signature]
NENITA B. CARTAGENA
BAC Member

[Signature]
ERLINDA C. CRENCIA
BAC Member

[Signature]
MA. SHEILA I. MANUEL
Head, BAC – TWG